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Corrigendum Dated 14/08/2026 
 

Tender ID 41111 

RFP  OPS/ MS-CPC/2026-2027/35 

Empanelment of Vendor and Rate Contract for Providing Air 
Handling Units at CPC Seawoods Office 

 

 

Sl. 
No. 

Page and 
Para no. Existing Clause 

Page and 
Para no. Amended revised Clause 

1 

27  of 45 - 
HVAC System 

HVAC System: 
In the multi-User building, where 
multiple owners / tenants occupy 
their offices and function as needed, 
typically, on the Chilled Water side, 
AHUs along with 2-way Control 
Valves and VFDs on Fan Motors have 
been provided by the developer.  
For smooth functioning of HVAC 
system in all conditions (in terms of 
occupancy, climatic conditions etc…), 
on Air-side, the following controls 
have been placed: 
§ VAV boxes for main ducts and for 
branches  
§ Temperature and %RH sensors for 
open office areas and 
§ Thermostats in cabins and Meeting 
rooms 
§ VFD on AHU fans 
§ Fire dampers, for shutting off AHUs, 
in case of fire / smoke etc…  
On the Chilled Water side, the 
following controls have been 
provided: 
• VFD on Secondary Chilled Water 
Pumps (installed by the developer at 
basement) 
• 2-Way Control Valves, to be 
modulated based on the signal 
received form return Chilled Water 
line 
However, since the entire system is 
more than 10-12 years old, many of 
the installed systems are not 
functioning as desired and need to be 
serviced, or replaced. 

27 and 28 of 
48 - HVAC 
System 

HVAC System: 
In the multi-User building, where multiple owners / tenants occupy 
their offices and function as needed, typically, on the Chilled Water 
side, AHUs along with 2-way Control Valves and VFDs on Fan Motors 
have been provided by the developer.  
For smooth functioning of HVAC system in all conditions (in terms of 
occupancy, climatic conditions etc…), on Air-side, the following 
controls have been placed: 
VAV boxes for main ducts and for branches  
Temperature and %RH sensors for open office areas and 
Thermostats in cabins and Meeting rooms 
VFD on AHU fans 
Fire dampers, for shutting off AHUs, in case of fire / smoke etc…  
On the Chilled Water side, the following controls have been provided: 
• VFD on Secondary Chilled Water Pumps (installed by the developer at 
basement) 
• 2-Way Control Valves, to be modulated based on the signal received 
form return Chilled Water line 
However, since the entire system is more than 10-12 years old, many 
of the installed systems are not functioning as desired and need to be 
serviced, or replaced. 
 
The following items shall be replaced across all the AHUs: 
• Butterfly Valves on both Supply and Return Chilled Water lines 
• Y-type strainers on the Supply Chilled Water lines for all AHUs 
• Replace damaged nitrile rubber insulation by 19 mm thk nitrile 
rubber (class ‘O’) 

2 

29  of 45 - 
VAV boxes VAV boxes:  

All the Variable Air Volume boxes 
(VAV boxes) along with thermostats 
shall be replaced with new VAV boxes 
for ensuring better controls.  

29 and 30 of 
48 - VAV 
boxes 

VAV boxes:  
All the Variable Air Volume boxes (VAV boxes) along with thermostats 
shall be replaced with new VAV boxes for ensuring better controls.  
For installing VAV boxes in the places, where gypsum ceiling has been 
installed, the Contractor shall cut the existing false ceiling and 
complete the work of replacing the VAV boxes and then shall affix 
false ceiling with new gypsum sheets and then shall paint the same in 
the approved shade of white (by SBI-Life management). 



 

 Internal 
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 30 of 45 - 
Volume 
Control 
Dampers 

Volume Control Dampers: 
Addition of Volume Control Dampers 
in the main Ducts shall ensure proper 
flow distribution. 
 
Replacing Plenum Boxes and Grilles in 
Open Office areas: 
Existing Plenum boxes have been 
installed in horizontal position, and 
the connection to the Plenum 
involves bending flexible duct in 90 
degrees. We propose to install new 
Plenum boxes; to be installed in 
vertical position and the connection 
will ensure free flow of air from ducts 
to the Plenum boxes. 
Currently “hit and miss” type grilles 
have been placed in the supply lines, 
which shall be removed and new 4” 
(100 NB) size Grilles shall be placed in 
the front for ensuring proper 
distribution of air flow in open office 
areas. 

Page and 
Para no. 

Volume Control Dampers: 
Addition of Volume Control Dampers in the main Ducts shall ensure 
proper flow distribution. 
 
Replacing Plenum Boxes and Grilles in Open Office areas: 
Existing Plenum boxes have been installed in horizontal position, and 
the connection to the Plenum involves bending flexible duct in 90 
degrees. We propose to install new Plenum boxes; to be installed in 
vertical position and the connection will ensure free flow of air from 
ducts to the Plenum boxes. 
Currently “hit and miss” type grilles have been placed in the supply 
lines, which shall be removed and new 4” (100 NB) size Grilles shall be 
placed in the front for ensuring proper distribution of air flow in open 
office areas. 
For connecting Plenum boxes with the ducts, 200 mm dia flexible 
ducting shall be used. While installing the flexible duct, the installing 
team need to ensure that, the length of flexible duct is selected in 
such a manner that, there are no folds, long beds in the connection, 
which shall result in loss air reaching the grilles. Both ends of the 
flexible ducts shall be secured using tightening metal rings.  
For installing new Plenum boxes, false ceiling tiles shall be removed, 
and after installing new Plenum boxes, those false ceiling tiles shall 
be cleaned and put into their original places. 
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29 of 45 - 
Replacing 
Plenum Boxes 
and Grilles in 
Open Office 
areas 

Replacing Plenum Boxes and Grilles in 
Open Office areas: 
Existing Plenum boxes have been 
installed in horizontal position, and 
the connection to the Plenum 
involves bending flexible duct in 90 
degrees. We propose to install new 
Plenum boxes; to be installed in 
vertical position and the connection 
will ensure free flow of air from ducts 
to the Plenum boxes. 
Currently “hit and miss” type grilles 
have been placed in the supply lines, 
which shall be removed and new 4” 
(100 NB) size Grilles shall be placed in 
the front for ensuring proper 
distribution of air flow in open office 
areas. 

27 and 28 of 
48 - HVAC 
System 

Replacing Plenum Boxes and Grilles in Open Office areas: 
Existing Plenum boxes have been installed in horizontal position, and 
the connection to the Plenum involves bending flexible duct in 90 
degrees. We propose to install new Plenum boxes; to be installed in 
vertical position and the connection will ensure free flow of air from 
ducts to the Plenum boxes. 
Currently “hit and miss” type grilles have been placed in the supply 
lines, which shall be removed and new 4” (100 NB) size Grilles shall be 
placed in the front for ensuring proper distribution of air flow in open 
office areas. 
For connecting Plenum boxes with the ducts, 200 mm dia flexible 
ducting shall be used. While installing the flexible duct, the installing 
team need to ensure that, the length of flexible duct is selected in 
such a manner that, there are no folds, long beds in the connection, 
which shall result in loss air reaching the grilles. Both ends of the 
flexible ducts shall be secured using tightening metal rings.  
For installing new Plenum boxes, false ceiling tiles shall be removed, 
and after installing new Plenum boxes, those false ceiling tiles shall 
be cleaned and put into their original places. 
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36 to 39 of 45 
– 
Appendix - F 

Contains as per existing RFP from 
page 36 to 39 of 45 regarding 
commercial bid duly already 
published on web portal by EPTL on 
15th July 2026 as tender ID - 41111 

37 and 42 of 
48 
- 
Appendix -F 

Annexed as per below 



 

 Internal 

Appendix-F 

Revised Commercial Bid 

 

Part 1: 

Repair Work:  

Sr. No. Description of Work UoM Quantity 

Unit 

Rate, 

Rs. 

Total, Rs.  

1 

Robotic Cleaning of Ducts: 

Robotic cleaning of the Office areas 

including existing Supply and Return 

Air Ducts. The cleaning process shall 

include thorough cleaning of the 

ductwork of all dirt, dust, debris, 

rust or fungal growth.  

The system should have Video 

Inspection facility with which the 

condition of duct before & after 

cleaning and the complete 

operation while cleaning can be 

seen. 

The entire cleaning process to be 

recorded in CD / Pen drive for 

future reference. 

Lumpsum 1   

2 
Automating Variable Frequency 

Drives for AHUs 
    

2.1 

Testing and Commissioning of 

already installed variable speed 

drives for AHU Fan Motor(s) with 1 

no. dedicated micro-processor-

based controller with software duly 

downloaded, Adjustable frequency 

drives, differential pressure 

transmitters as necessary and as 

described in the specifications. 

Nos. 10   

2.2 

The VFD shall be capable to intake 

upto 3 inputs from DPT sensors / 

AHU and operate the VFD based on 

average / lowest reading available 

(for future provisions) 

Nos. 10   

2.3 
Integration with bypass mode for 

Normal starter operation.  
Lumpsum 1   
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Sr. No. Description of Work UoM Quantity 

Unit 

Rate, 

Rs. 

Total, Rs.  

3 

Acoustic Insulation of existing 

Plenum Boxes and initial ducting 

inside AHU rooms with open cell 

insulation of 40 mm thickness 

Make: Armasound or equivalent 

m2 200   

4 

Flat Belt for AHUs, along with 

necessary pulleys 

Details of work procedure have 

been mentioned in the BOQ Note 

document 

Make: Habasit  

Nos. 10   

5 

AHU Cleaning activity shall be taken 

up for all AHUs, including fin-side 

cleaning and inside of the Coil 

cleaning with solution, without 

damaging the Coil MOC. 

Details of the procedure have been 

mentioned in the BOQ Note 

document 

Nos. 10   

6 

Supply, Installation, Testing and 

Commissioning of 2-Way Pressure 

Independent Balancing Control 

Valves (PIBCV) for all AHUs, 

including taking shut-down from 

base Builder, SBI-Life O&M team 

and removal of existing 2-Way 

Control valves and new cabling as 

needed . 

Make: Belimo 

    

6.1 40 NB Nos. 2   

6.2 50 NB Nos. 7   

6.3 80 NB Nos. 1   

6.4 100 NB Nos. 0   

7 

Supply, Installation, Testing and 

Commissioning of VAV Boxes as per 

attached List; including removal of 

existing VAV boxes and air 

balancing of VAVs  
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Sr. No. Description of Work UoM Quantity 

Unit 

Rate, 

Rs. 

Total, Rs.  

VAV Make: Cosmos / Dynacraft, 

Actuator Make: Belimo  

7.1 VAV for 45 to 225 CFM Nos. 18   

7.2 VAV for 100 to 525 CFM Nos. 34   

7.3 VAV for 140 to 700 CFM Nos. 2   

7.4 VAV for 180 to 925 CFM Nos. 8   

7.5 VAV for 290 to 1450 CFM Nos. 4   

7.6 VAV for 410 to 2100 CFM Nos. 5   

7.7 VAV for 575 to 2900 CFM Nos. 2   

7.8 VAV for 75o to 3750 CFM Nos. 4   

7.9 VAV for 1000 to 5000 CFM Nos. 1   

7.10 VAV for 1425 to 7100 CFM Nos. 8   

8 

Supply and Installation of Volume 

Control Dampers and balancing of 

air flows 

Make: Cosmos / Dynacraft 

m2 15   

9 

Supply, Installation, Testing and 

Commissioning of Plenum Boxes 

(Size: 600 mm X 600 mm X 125 mm 

with 250 mm end connection); 

including removal of existing 

Plenum boxes and flexible 

connections  

Make: Cosmos 

Nos. 104   

10 
Supply and Installation of 4" Grille  

Make: Cosmos / Dynacraft 
m 500   

11 

Supply and Installation of Collar 

Dampers including removal of 

existing Supply and Return Collars 

Make: Cosmos / Dynacraft 

ft2 115   

12 

Butterfly Valves 

Supply, Installation and Testing of 

below mentioned Valve sizes, along 

with necessary Gaskets, Nut-Bolts, 
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Sr. No. Description of Work UoM Quantity 

Unit 

Rate, 

Rs. 

Total, Rs.  

duly painted with 2 coats of red 

oxide primer and 2 coats of black 

paint and 25 mm thk “O class” 

closed cell nitrile rubber insulation 

with 65 kg/m3 density 

Body: CS ASTM A-216 Gr WCB, 

Disc: CS with Nylon coating 

Body Lining: EPDM 

Size: 50 NB 

Size: 65 NB 

Size: 80 NB 

Make: Intervalve / AUDCO 

 

 

 

 

 

 

 

 

Nos. 

Nos. 

Nos. 

 

 

 

 

 

 

 

 

QR 

4 

18 

13 

"Y Type" Stainers 

Body: CS ASTM A-216 Gr WCB,  

Internals: SS-304 mesh, 60 mesh 

(250 micron) 

ASA #150, Flanged ends (SORF), 

drilled to ANSI B16.5 

duly painted with 2 coats of red 

oxide primer and 2 coats of black 

paint and 25 mm thk “O class” 

closed cell nitrile rubber insulation 

with 65 kg/m3 density 

Size: 50 NB 

Size: 65 NB 

Size: 80 NB 

 

 

 

 

 

 

Nos. 

Nos. 

Nos. 

 

 

 

 

 

 

QR 

2 

9 

  

14 

Chilled Water Pipes 

SITC of CS Class C, ERW pipe 

including testing of pipes complete 

with fittings like elbows, tees, 

reducers etc. as per relevant IS code 

and complete with  vibration 

isolators, hangers, full round PU 
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Sr. No. Description of Work UoM Quantity 

Unit 

Rate, 

Rs. 

Total, Rs.  

supports as per specifications. With 

6 mm wall thickness as per IS 1239 

below 150mm. 

Size: 50 NB 

Size: 65 NB 

Size: 80 NB 

Make: Tata / Jindal 

 

 

 

 

 

m 

m 

m 

 

 

 

 

 

QR 

6 

20 

15 

Pipe Insulation 

Insulation of Pipe Lines with Nitrile 

Rubber Insulation of specified 

Insulation thickness and Covered 

with Color Coated GI Sheets. 

Insulation material shall be 100% 

closed cell Nitrile based rubber with 

in-built vapour barrier applied to 

pipe with suitable adhesive. Density 

of Material shall be 65 kg/m3. Class 

“0“; which doesn’t catch or 

propagate Fire. 

Size: 50 NB 

Size: 65 NB 

Size: 80 NB 

Make: Amracell  

 

 

 

 

 

 

 

 

 

 

 

 

m2 

m2 

m2 

 

 

 

 

 

 

 

 

 

 

 

 

QR 

5 

15 

  

16 

Duct Insulation 

Supply, fabrication & Installation of 

thermal insulation on GI ducts 

complete with Closed Cell foam 

with minimum density of 60 kg/m3 

with minimum R Value 4.1/inch & 

thermal conductivity of 0.035 W/m-

m2 50   



 

 Internal 

Sr. No. Description of Work UoM Quantity 

Unit 

Rate, 

Rs. 

Total, Rs.  

oK confirming to Class 'O' & the 

inner side stuck to the outer facia of 

the GI ducts with recommended / 

Proprietary Synthetic adhesive 

bonding (SR998 or equivalent) & 

installed as per manufacturers 

recommendation. The insulation  

joints shall be sealed with 3" wide 

Black Tape. 

Make: Armacell 

17 

Acoustic Insulation 

Supply and fixing of 25mm thk 

nitrile rubber with open cell 

structure.  

The material should be fiber-free. 

The density of the acoustic 

insulation should be minimum 140 

kg/m3.  

Acoustic lining inside ducts as per 

specification 

Make: Armasound 

m2 60   

18 

Gypsum Sheets 

Supply, installation, painting of 

Gypsum sheets along with 

necessary supports to be taken 

from the ceiling above (not to be 

taken from existing false ceiling 

supports) along with Plastic mesh 

and filler putty for concealing 

gypsum sheet joints 

Size: 1219 mm W X 1829 mm L 

Thickness: 12.5 mm, as per IS: 2095, 

Part-1 

Thermal Conductivity: 0.16 Wm0K  

Make: Gyproc Saint Gobain 

m2 75   
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Sr. No. Description of Work UoM Quantity 

Unit 

Rate, 

Rs. 

Total, Rs.  

19 

Flexible Ducts 

For connecting Plenum box with 

main duct (above false ceiling), 

flexible duct with both side non-

tear able aluminum foil of 0.5 mm 

thickness to be used, complete with 

metal clips with tightening 

arrangement at both ends 

Size: 200 mm dia 

m 150   

 Total:     

 

 

Part 2: 

Comprehensive AMC Cost: 

Sr. No. Description of Work UoM Qty 
Unit 

Rate 
Price 

2.1 CAMC cost for first year Lumpsum 1   

2.2 CAMC cost for second year Lumpsum 1   

2.3 CAMC cost for third  year Lumpsum 1   

2.4 CAMC cost for fourth year Lumpsum 1   

2.5 CAMC cost for fifth year Lumpsum 1   

Note: 

Payment shall be done on quarterly basis  
   

 Total:     

 

 

*Please note that bills will be paid as per actual quantity. 
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Part 3: 

Manpower Management Charges: 

The Bidder shall agree, confirm and undertakes that it shall comply with the provisions of all the 

applicable acts, rules, regulations, guidelines etc. for the purpose of this Agreement including but not 

limited to the following: 

a) Payment of Wages Act, 1936 

b) Employees State Insurance Act, 1948 

c) Minimum Wages Act, 1948 

d) Payment of Bonus Act, 1965 

e) Shops and Establishment Act (State Wise) 

f) Contract Labour (Regulation and Abolition) Act, 1970 

g) Employees Provident Fund Act, 1952 

h) Employees' Compensation Act, 1923 

i) Laws applicable and/or amended from time to time as may be applicable. 

 

 

 

Name & Signature of authorized signatory 

 

 

Seal of Bidder 


